



**IFB 23-2402  
Life Safety System Test and Inspect**

**Addendum #2:  
Questions**

- 1) Please verify that the awarded contractor will not be responsible for providing Fire Watch while Fire Protection systems may be down or out of service.**

**Answer: No, the contractor will NOT be responsible for providing Fire Watch while Fire Protection systems may be down or out of service.**

- 2) Will the Procurement Department provide the Pervious Contract Cost**

**Answer: The following numbers are from the original awarding of the previous contract.**

**Sprinkler Systems- \$2,630.00**

**Fire Extinguisher- \$2,152.50**

**Fire Doors- \$2,590.00**

**Fire Alarm & Suppression System- \$12,920.00**

**Hood Systems- \$4,800.00**

- 3) Pg 18 "It will be expected that the awarded bidder makes every effort to schedule the initial site inspection through facilities Services as soon as possible following contract award and not to exceed two (2) weeks." – Please provide an estimated time frame for when all inspections are expected to be complete.**

**Answer: The District would like awarded contractor to begin working with facilities to schedule initial site inspections withing two weeks of contract start. We would like to have all initial inspections completed within 90 days but are flexible with that time frame.**

- 4) Pg 18 – "The initial inspection should include a CAD drawing showing the location of all devices." Please elaborate, will the awarded contractor be responsible for creating these drawings or will the CAD drawing be provided to the awarded contractor?**

**Answer: Awarded contractor may be asked to adjust current CAD drawings when needed or create new CAD drawings if required. We do have CAD drawings for most locations showing devices but they may not all be updated.**

